

EXHIBIT 6A
Request for Proposal No. 26-25 SUMMARY OF COSTS
for Roadway and Sitework Design
West Liberty Park and Ride

		DIRECT LABOR HOURLY RATE (\$)	DIRECT LABOR COSTS (\$)
	TOTAL HOURS		
(TYPICAL POSITIONS - ADD OR DELETE AS NECESSARY)			
Project Manager			
Senior Architect			
Architect			
Estimator			
Scheduler			
Drafter/CAD			
Technical/Administrative			
SUB-TOTAL, DIRECT LABOR			
Overhead at _____ Percent of Direct Labor			
SUBTOTAL, DIRECT LABOR AND OVERHEAD			
Other Direct Expenses	\$ AMOUNT		
Reproduction/Printing			
Travel			
Food and Lodging			
Telephone			
SUBTOTAL, OTHER DIRECT EXPENSES			\$ -
Subcontractors (Attach Subcontractor Summaries)	\$ AMOUNT		
SUBTOTAL, SUBCONTRACTORS			\$ -
SUBTOTAL, ALL COSTS			\$ -
FEE			\$ -
TOTAL			
(continue on additional pages as needed)			

EXHIBIT 6B
Request for Proposal No. 26-25 SUMMARY OF COSTS
for Building and Structure Design
LRT Fare Payment Infrastructure - Allegheny, Fallowfield, and Palm Garden Stations

		DIRECT LABOR	DIRECT LABOR			
	TOTAL	HOURLY	LABOR			
	HOURS	RATE (\$)	COSTS (\$)			
(TYPICAL POSITIONS - ADD OR DELETE AS NECESSARY)						
Project Manager						
Senior Architect						
Architect						
Estimator						
Scheduler						
Drafter/CAD						
Technical/Administrative						
SUB-TOTAL, DIRECT LABOR			-			
Overhead at _____ Percent of Direct Labor						
SUBTOTAL, DIRECT LABOR AND OVERHEAD						
Other Direct Expenses	\$ AMOUNT					
Reproduction/Printing						
Travel						
Food and Lodging						
Telephone						
SUBTOTAL, OTHER DIRECT EXPENSES			\$ -			
Subcontractors (Attach Subcontractor Summaries)	\$ AMOUNT					
SUBTOTAL, SUBCONTRACTORS			\$ -			
SUBTOTAL, ALL COSTS			\$ -			
FEE			\$ -			
TOTAL						
(continue on additional pages as needed)						

